



Uganda National Roads Authority

Plot 3-5 New Port Bell Road,
UAP Nakawa Business Park Block C&D
P.O. Box 28487
Kampala, Uganda
In any correspondence on this subject
Please quote UNRA/2017/NPE/DCC/03/03

20 June 2018

M/s KOM Consult Ltd
Consulting Engineers and Planners
Plot 7 KOME Crescent,
P.O Box 40108 Kampala

Tel: +256-414-323666
Fax: +256-414-323666
Email: info@komconsult.co.ug
Web: komconsult .co.ug

Attention: Ms Betty Nakamya

**PROJECT: CONSULTANCY SERVICES FOR A TWO YEAR FRAMEWORK
CONTRACT FOR DATA COLLECTION ON UNPAVED NATIONAL ROADS (5
LOTS) LOT 3: SOUTHERN REGION**

Ref: UNRA/SERVICES/2014-15/00033/03

Call off order No2 (2018/19 FY)

In accordance with clause 25.1 of the special conditions of contract, please find attached the call off order for the second year of execution of services equivalent to 50% of the contract price and totaling to **UGX 475,940,000 (Uganda Shillings Four Hundred Seventy Five Million, Nine Hundred Forty Thousand only)** and **USD 42,740 (United states dollars Forty Two thousand Seven Hundred Forty Only)** Inclusive of USD 20,000 Provisional sum for training client staff.

As per clause 4.1(g) of the Special conditions of contract, Professional Indemnity Insurance is listed as one of the documents that form part of the contract. You are therefore advised to provide a valid Professional Indemnity Insurance before commencement. Furthermore, take note that, no payment shall be made to you without a valid Professional Indemnity Insurance to cover the remaining part of the contract.

Isaac Menya
CONTRACT MANAGER

IM/DB/DNPE



Uganda National Roads Authority

Call-Off Order

CONSULTANCY SERVICES FOR A TWO YEAR FRAMEWORK CONTRACT FOR DATA COLLECTION ON UNPAVED NATIONAL ROADS (5 LOTS)- LOT 3: SOUTHERN REGION

Contract Reference No: CONTRACT NUMBER: UNRA/SRVCS/2014-15/00033/03

Call-Off Order Reference No: UNRA/SRVCS/2014-15/00033/03(02)

Employer: Uganda National Roads Authority
Plot 3-5 New Port Bell Road, Nakawa
UAP Business Park Block C&D
P.O. Box 28487, Kampala- Uganda,
Tel. +25631 2233100
Fax +256414 232807
Email: executive@unra.go.ug

Provider: KOM CONSULT LTD
CONSULTING ENGINEERS AND PLANNERS
PLOT 7 KOME CRESCENT
P.O BOX 40108
KAMPALA
TEL: 256-414-323666
Email: kom@infocom.co.ug

Date of Call- Off Order: 20th June 2018

The Employer indicated above (UNRA) issues this call – off Order under framework contract for data collection on unpaved roads.

This call-off order is subject to the terms and conditions of the framework contract referenced above. In the event of a conflict, between this call-off order and the contract, the contract shall prevail.

Please proceed with delivery of the services as detailed in the relevant clauses of the contract summarized below




Deliverables	
Deliverable	Date expected
Traffic Count Data: Raw Data: 2 soft copies in given UNRA template format (in DVD or CD-ROMS)	7 days of the end of each month
Road Inventory and condition: Raw Data: 2 soft copies in given UNRA template format (in DVD or CD-ROMS)	7 days of the end of each month
Bridges Inventory and Condition: Soft copy in UNRA database template	7 days of the end of each month
Inception Report: 6 hard copies and 2 soft copies (in DVD or CD-ROMS)	3 weeks from mobilisation (16th July 2018)
Monthly progress Reports: 6 hard copies and 2 soft copies (in DVD or CD-ROMS)	Within 7 days from the end of each quarter or within 2 days from receipt of request
Draft Final Report: 6 hard copies and 2 soft copies (in DVD or CD-ROMS)	6 months after commencement (31st January 2019)
Final Report: 6 hard copies and 2 soft copies (in DVD or CD- ROMS)	7 days after receiving comments on draft final Report

The total value of this call-off order is: **UGX 475,940,000** (Four Hundred Seventy Five Million, Nine Hundred Forty Thousand Shillings Only) and **USD 42,740** (United States dollars Forty Two thousand Seven Hundred Forty Only)

Percentage payment	Deliverable	Amount to be paid	Amount outstanding on contract
10%	Approval of inception report	UGX 47,594,000 and USD 2,274	UGX 428,346,000 and USD 40,466
30%	50% data collected and Approved 1st quarterly report	UGX 142,782,000 and USD 6,822	UGX 285,564,000 and USD 33,644
30%	100% data collected and Approved 2nd quarterly report	UGX 142,782,000 and USD 6,822	UGX 142,782,000 and USD 26,822
20%	100% data and approval of draft final report	UGX 95,188,000 and USD 4,548	UGX 47,594,000 and USD 22,274
10%	100% data collected and approval of the Final Data Collection Report.	UGX 47,594,000 and USD 2274	UGX 0 and USD 20,000
100%	Provisional Sum for Training client personnel	USD 20,000	USD 0

Please confirm your receipt of this call off order and proceed with the delivery of the Services, in accordance with the terms and conditions of the contract.

Authorized by:

Signature;	
NAME;	ISAAC MENYA
POSITION;	CONTRACT MANAGER

